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AGREEMENT BETWEEN THE  

CITY OF CHARLOTTE, NORTH CAROLINA 

 AND 

[DEVELOPER NAME] 
 

This Agreement is entered into on this ___day of___________, 20__, by and between 

[Developer/Company Name] (herein called the Developer) and the City of Charlotte, North 

Carolina (herein called the City). 

The Developer must enter into this Installation/Relocation Agreement with the City prior to the 

approval of the roadway/intersection construction plans and permits for the land development 

project. See appendix A (attached) for background and general requirements). 

This Agreement constitutes a commitment by the Developer to make payment to the City for the 

design, purchase, installation, signal equipment/pole relocation, and other related costs of these 

required land development (LD) improvements (herein called the Improvements).  These 

Improvements are in conjunction with other required improvements that are the responsibility of 

the Developer.  The Improvements are in conformance with conditional notes/rezoning petition 

20__-__ [Name of Project/type of development, eg, Portrait Homes’ Covingtion on Providence 

residential development] approved by the City Council on [Date] and/or the approved building and 

driveway permits for the project.  

Parties mutually agree as follows: 

1. IMPROVEMENTS 

The required Improvements are described at each intersection listed below.   

a. Location:      ______________________________________________________ 

 

Description:  ______________________________________________________ 
  

          ______________________________________________________ 

 

b. Location:      ______________________________________________________ 

 

Description:  ______________________________________________________ 
  

          ______________________________________________________ 

 

c. Location:      ______________________________________________________ 

 

Description:  ______________________________________________________ 
  

          ______________________________________________________ 
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2. SCOPE OF SERVICES 

a. Developer 

The Developer agrees to perform or contract the services to deliver site-ready 

conditions to the City in accordance with timeframes provided in Appendix A to allow 

the Charlotte Department of Transportation (CDOT) to coordinate, schedule and 

complete all signal related work.   

The Developer expects his land development project to be completed (issuance of 

Certificate of Occupancy) no earlier than Month, Day, 20__ (the “Completion Date”).  

b. City 

CDOT will design and install or contract to install any temporary and final Signal 

Improvements. CDOT will not initiate the design of any temporary and/or final Signal 

Improvements, order equipment or perform any construction work until payment is 

received/funds verified. 

3. PAYMENT 

The Developer is responsible for all costs associated with the design, installation and/or 

relocation of the Improvements.  The cost of the Improvements is $                  .  It is 

acknowledged that this amount is based on an estimate prepared by the CDOT based on a 

standard installation/relocation (not site specific).  The Developer must submit a check in 

the above amount payable to the “City of Charlotte” to CDOT no later than Month, Day, 

20__ in order to begin the detailed design process, order/receive materials, 

coordinate/schedule the construction work, inspect and ensure completion of 

Improvements by the Completion Date (see Appendix A).    In order to minimize the 

potential for the completion of the Improvements and Certificate of Occupancy (CO) 

schedule conflicts, it is recommended that payment be received by the City at the time of 

this Agreement.  Note: The time period for all CDOT work related to the Signal 

Improvements begins at the time payment is received/funds verified by the City. 

Should the cost of materials increase or CDOT incur unanticipated and/or additional costs 

associated with final design and construction of the Improvements, the Developer is 

responsible for these additional costs.  These additional costs shall be paid in full within 

thirty (30) days of notification to the Developer by the City. CDOT will not release the CO 

for the land development project until all funds have been received/verified by the City and 

required improvements have been completed.   

4. OVERPAYMENT 

Should any Developer funds not be needed to complete the installation, the City will return 

the funds to the Developer within 6 months of the issuance of the Certificate of Occupancy.  

5. PREPARATION and ADMINISTRATION OF AGREEMENT 

Scott Putnam, Charlotte Department of Transportation, Engineering and Operations 

Division, shall be the City’s representative for the purpose of administering this 

Agreement. [Developer’s contact person] shall be in charge of the performance of this 

Agreement and shall be responsible for and shall sign any documents submitted to the 

City. 
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In Witness Whereof, the City and the Contractor executed this Agreement for the services 

described herein. 

 

Developer Witness 

                         

 

__________________________________ _______________________________                 

Developer’s Representative (signature) Witness (seal) 

 

 

__________________________________ _______________________________ 

Developer’s Representative (print) Witness (print) 

 

Title:   

Address:                                                 

                                                         

                                                        

 

Contact Person:  ______________________________ 

                (print) 

Phone Number:  ___________________  (o) 

    

               ___________________  (c) 

 

 

 

 

CITY OF CHARLOTTE, NORTH CAROLINA 

 

 

         

Director of Transportation              City Clerk (Seal) 
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Appendix A 
 

Developers are required to fund new traffic signal installations, modifications to existing traffic 

signal and/or relocation of signal equipment /poles at intersections that are associated with their 

land development projects.  The signal related work is identified and committed to by the 

Developer in conditional notes during the rezoning process or is required through the City’s 

driveway permit and land development program approval processes.   

Traffic signal related work (the “signal work”)  may include, but is not limited to, vehicle and 

pedestrian signals, inductive and/or video vehicle detection, signal controllers, fiber optic cable 

necessary for interconnecting signals in a computer coordinated system, and pavement markings; 

equipment and pole relocation, and associated design, easement, construction and inspection costs.   

 

The costs for new traffic signals typically include a standard wood pole installation.  The 

Developer may upgrade the standard installation to steel poles/mast arms for an additional cost.  If 

the location of the installation is in the Uptown, an underground utility district/area, or otherwise 

an area where there are existing steel pole/mast arm installations, then the standard installation is 

steel pole/mast arm and the Developer is responsible for these costs.  Standard wood pole 

installations take a minimum of 6 months and steel pole/mast arm installations a minimum of 12 

months to complete.  The beginning of the signal work time period described above is established 

at the time payment is received/funds verified by the City. Each of these installation time periods 

is dependent on at least 4 months of site-ready conditions.  The minimum time periods may be 

extended as determined by CDOT when work is necessary at existing signal installation(s) and/or 

when there are installations required at multiple intersections.  

For a simple wood pole relocation/signal span transfer, CDOT requires a 3-month notice to 

schedule the work that requires coordination with utilities and an additional 2-week period to 

complete the signal span work after the pole has been installed.  

For a major signal(s) restring, CDOT requires a 3-month notice to schedule the work that requires 

coordination with utilities and an additional 4-week period to complete the restring work. For each 

additional signal that needs to be restrung, a week will be added to the 4-week time period.   

Currently Duke Energy (DE) installs the City’s traffic signal poles. When CDOT contacts DE to 

develop the installation schedule, they typically require approximately 8 weeks to schedule their 

work and will not initiate the work schedule until after the developer provides site-ready 

conditions. 

Note:  

Should the Developer decide to upgrade to the steel pole/mast arm installation, the Developer 

must notify CDOT and provide a proposed development schedule prior to the preparation of the 

signal design plan/cost estimate.  If the proposed schedule for steel pole/mast arm installations 

cannot meet the proposed date for Developer’s Certificate of Occupancy (CO), then additional 

costs for temporary wood pole installations may be necessary.   


